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CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION CAPITAL COSTS TO BE REPAID BY COMPONENT AND/OR FACILITY

AS OF SEPTEMBER 30, 2008
2010 IRRIGATION WATER RATES

Allocation of Miscellaneous
Irrigation Revenues Historical

Cumulative  Cumulative & Projected 50-yr
Total Capital Cost Rescheduling Fee Transfer Water Deliveries Capital

as of 9/30/08 Revenue Revenue Net Capital Cost 1981-2030 Cost
Component/Facility (Sch A-5) (Sch B-2) (Sch B-2) as of 9/30/08 (Sch A-7) Per AF

Storage
San Felipe Unit Contractors $4,052,406 $161,163 -                       $3,891,242 1,546,017 $2.52
All Other Contractors 394,315,498 7,075,328 $1,833 387,238,337 129,594,604 $2.99

Total Storage $398,367,903 $7,236,492 $1,833 $391,129,579 131,140,620

Conveyance
Contra Costa WD 4/ -                           -                                                -                       -                       5/
All Other Contractors $404,534,173 -                                                $265,623 $404,268,550 133,490,058 $3.03

Total Conveyance $404,534,173 -                                                $265,623 $404,268,550

Conveyance Pumping
Corning Pumping Plant $2,802,316 -                                                4,956 $2,797,360 1,171,279 $2.39
Dos Amigos Pumping Plant - Capital only 13,087,654 -                                                62,181 13,025,473 46,199,797 3/ $0.28

     - PUE only 19,577,657 -                                                -                       19,577,657 49,048,489 $0.40
O'Neill Pump-Generator Plant 19,969,483 38,919              19,930,564 48,112,997 $0.41
Jones Pumping Plant 2/

FK/Madera Exchange (class 1 only) 32,255,556 -                                                -                       32,255,556 34,998,922 $0.92
All Other Contractors 56,810,729 -                                                -                       56,810,729 62,102,602 2/ $0.91
Total Conveyance Pumping $144,503,395 -                                                $106,057 $144,397,339

Direct Pumping
Bella Vista WD (Wintu PP) $1,489,234 -                                                $1,225 $1,488,009 574,920 $2.59
Colusa County WD Relift PP 13,476,554 -                                                282,353 13,194,201 2,113,422 $6.24
Colusa Service Area - Cortina 141,792 -                                                502                  141,290 56,303 $2.51
Colusa Service Area - Davis 180,305 -                                                1,764               178,541 137,743 $1.30
Contra Costa PP (Contra Costa WD) -                                                -                       
Corning WD Relift PP 3,203,829 -                                                6,015               3,197,814 786,700 $4.06
Dunnigan WD Relift PP 1,710,069 -                                                25,556 1,684,512 608,373 $2.77
Kanawha WD Relift PP 2,865,641 -                                                17,316              2,848,325 1,576,783 $1.81
Orland-Artois WD Relift PP 7,742,941 -                                                59,636 7,683,305 2,104,991 $3.65
Panoche WD Relift PP 23,352 -                                                1,488 21,864 2,330,194 $0.01
Proberta WD Relift PP 192,285 -                                                619 191,667 156,260 $1.23
San Benito County WD

Gianelli, WR PGP 962,537 -                                                72                    962,465
Pacheco PP 528,747 -                                                -                       528,747

Total San Benito County WD $1,491,284 -                                                  $72 $1,491,212 869,049 $1.72

San Luis WD Canalside Relift PP $11,726,834 -                                                $68,776 $11,658,058 3,343,438 $3.49
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Santa Clara Valley WD
Coyote PP $118,548 -                                                -                       $118,548
Gianelli, WR PGP 749,793 -                                                -                       749,793
Pacheco PP 411,881 -                                                -                       411,881

Total Santa Clara Valley WD $1,280,222 -                                                -                       $1,280,222 676,968 $1.89

State Delta PP (CVC Contractors) $2,448,909 -                                                -                       $2,448,909 2,848,692 $0.86
Westlands WD

Pleasant Valley Canalside Relifts $1,380,168 -                                                $1,616 1,378,552
Pleasant Valley PP 12,154,744 -                                                14,385              12,140,359
Westlands WD Canalside Relifts 45,116,380 -                                                53,450              45,062,931

Total Westlands WD $58,651,292 -                                                $69,450 $58,581,842 40,602,026 $1.44

Westside WD Canalside Relifts $7,126,201 -                                                $46,920 $7,079,281 2,056,711 $3.44
Total Direct Pumping $113,750,745 $581,693 $113,169,052 60,842,573

San Luis Drain 1/
Panoche WD $2,637,654 -                                                -                       $2,637,654 2,330,194
San Luis WD 3,784,592 -                                                -                       3,784,592 3,343,438
Westlands WD (incl. SLC DD#2) 45,959,306 -                                                -                       45,959,306 40,602,026

Total San Luis Drain $52,381,552 -                                                -                       $52,381,552 46,275,658 $1.13

Sub-total $1,113,537,768 $7,236,492 $955,205 $1,105,346,071

Other Costs
Programmatic EIS Capitalized 5/ $15,072,954 -                                                -                       $15,072,954
All Others 20,371,339 -                                                -                       20,371,339

Total Other Costs $35,444,293 -                                                -                       $35,444,293 156,786,485 $0.23

Grand Total $1,148,982,061 $7,236,492 $955,205 $1,140,790,364
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FOOTNOTES

1/ San Luis Drain allocated to Panoche WD, San Luis WD, and Westlands WD on the basis of their historical and projected San Luis Canal deliveries as follows:

Historical
& Projected
Deliveries Ratio
1981-2030 of Sub allocated

San Luis Canal Contractors: (Sch A-7) Total Capital Costs

    Panoche WD 2,330,194 0.050355 $2,637,654
    San Luis WD 3,343,438 0.072250 3,784,592
    Westlands WD 40,602,026 0.877395 45,959,306

    Total 46,275,658 1.000000 $52,381,552

2/ Sub allocation of Jones Pumping Plant Costs:
Historical

& Projected
Deliveries Ratio
1981-2030 of Sub allocated
(Sch A-7) Total Capital Costs

    Delta-Mendota Exchange 35,260,135 0.362152 $32,255,556
    All Other Contractors 62,102,602 0.637848 56,810,729

    Total 97,362,737 1.000000 $89,066,284

3/ The Cross Valley Canal contractors are charged for PUE capital component only.  As a result, their deliveries will not be included in determining the non-PUE portion of the capital rate

4/ Contra Costa Water District's conveyance facility costs are recovered through a repayment contract.

5/ In accordance with Public Law 102-575, Section 3409 - Environmental Review, the Programmatic Environmental Impact Statement (PEIS) costs are allocated based on
the ratio of the Central Valley Project Plant-in-Service costs.

Sources:
Schedules A-5, A-7 and A-14
Table 20 - Capital Costs for 2010 Water Service Rates Central Valley Project, California as of September 30, 2008, dated July 1, 2009.
Financial Statement for Period Ending September 30, 2008 Central Valley Project, California - Consolidated
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